VTR B&R Hoosick Upgrade Estimate for BUILD Grant:

Includes work to get to 286K @ 40mph

Bridge FRA Number | Structure
Number MP Town Responsibility | Of Spans Length |Deck Superstructure Substructure |Year Built|Year Ren. Scope Estimate
57.5 0.79 |Shaftsbury RAILROAD 1 152.00 [Ballast Deck [Other Other 1919 Bridge Replacement S 3,000,000.00
58 3.17 |Shaftsbury STATE 1 16.00 Open Deck [Timber Trestle Stone 1919 Super/Substructure Rehab S 150,000.00
58.5 3.45 |Shaftsbury STATE 1 35.33 |Open Deck |Deck Plate Girder [Stone 1902 Bridge Replacement S 850,000.00
59 5.34 |Shaftsbury STATE 1 54.00 |Ballast Deck |Masonry Arch CIP Concrete 1919 Bridge Replacement $ 1,000,000.00
59.5 11.50 |Arlington RAILROAD 1 17.67 |Open Deck [Beam Span Stone 1925 Bridge Replacement S 750,000.00
61 12.45 |Arlington RAILROAD 1 94.03 Ballast Deck |Thru Plate Girder |CIP Concrete 1978 Super/Substructure Rehab $ 1,500,000.00
62 14.72 |Arlington STATE 2 158.04 [Open Deck [Thru Plate Girder |Stone 1901 2011 Super/Substructure Rehab $ 1,000,000.00
67 20.96 |[Manchester |STATE 1 49.67 Open Deck [Deck Plate Girder |CIP Concrete 1896 Super/Substructure Rehab S 650,000.00
71 23.60 [Manchester |STATE 1 63.33 Open Deck |Thru Plate Girder  [Stone 1903 Super/Substructure Rehab S 650,000.00
72 24.18 |[Manchester |STATE 1 65.33 Open Deck |Thru Plate Girder  [Stone 1903 Super/Substructure Rehab $ 1,000,000.00
72.5 24.38 [Manchester |RAILROAD 1 10.00 Ballast Deck |[Slab Stone 1919 Bridge Replacement S 500,000.00
72.7 24.48 |Manchester RAILROAD 1 9.00 Ballast Deck [Slab Stone 1919 Bridge Replacement S 500,000.00
73 25.71 |[Manchester |STATE 1 45.33 Open Deck |Deck Plate Girder [Stone 1903 Super/Substructure Rehab S 500,000.00
74 26.20 [Manchester |STATE 1 47.66 Open Deck |Thru Plate Girder  [Stone 1903 2017 Super/Substructure Rehab S 850,000.00
76 27.19 |[Dorset STATE 1 45.33  |Open Deck |Deck Plate Girder |[Stone 1903 Bridge Replacement $ 1,000,000.00
77 27.67 |Dorset STATE 1 45.25 Open Deck |Deck Plate Girder [Stone 1903 Bridge Replacement $ 1,200,000.00
80 31.80 |Dorset STATE 1 15.25 Ballast Deck |Slab CIP Concrete 1911 Bridge Replacement S 650,000.00
83 36.35 |Mount Tabor |[STATE 1 65.33 Open Deck  [Thru Plate Girder |CIP Concrete 1903 Super/Substructure Rehab S 850,000.00
85 37.69 |Mount Tabor [STATE 1 108.46 [Open Deck [Thru Plate Girder |CIP Concrete 1903 1932 Super/Substructure Rehab S 200,000.00
86 37.72 |Mount Tabor [STATE 1 15.46 Open Deck |Deck Plate Girder [Stone 1919 Super/Substructure Rehab S 500,000.00
87 40.58 |Wallingford STATE 1 45.33  |Open Deck |Thru Plate Girder [Stone 1904 Super/Substructure Rehab S 250,000.00
88 41.35 |Wallingford STATE 2 160.00 [Open Deck [Deck Plate Girder |Stone 1892 Super/Substructure Rehab $ 1,000,000.00
89 42.67 |Wallingford STATE 1 92.58 Open Deck  [Thru Plate Girder |CIP Concrete 1903 Super/Substructure Rehab $ 1,250,000.00
92 46.31 |Wallingford RAILROAD 1 16.00 Open Deck |Deck Plate Girder [Stone 1919 Super/Substructure Rehab S 500,000.00
93 47.92 |Clarendon STATE 1 116.00 [Open Deck [Thru Truss Stone 1903 Bridge Replacement $ 1,600,000.00
96 50.49 |Clarendon STATE 1 45.33 Open Deck [Thru Plate Girder |CIP Concrete 1912 Super/Substructure Rehab S 500,000.00
98 51.26 |Clarendon STATE 1 48.33 Open Deck  [Thru Plate Girder |CIP Concrete 1902 Super/Substructure Rehab S 300,000.00
99.5 53.82 |Rutland City [RAILROAD 1 13.08 |Open Deck [Slab Stone 1923 Bridge Replacement S 500,000.00
600 0.96 |Hoosick STATE 3 294.00 |[OpenDeck |DPG/DT/DT Stone 1910 Super/Substructure Rehab S 750,000.00
601 1.08 [Hoosick RAILROAD 1 68.00 Ballast Deck |Thru Plate Girder |CIP Concrete 1932 Super/Substructure Rehab S 750,000.00
603 3.64 |Hoosick RAILROAD 1 44,00 |Open Deck |Deck Plate Girder |[Stone 1914 Bridge Replacement $ 1,250,000.00
B&R Construction Cost = $ 23,200,000.00
Hoosick Construction Cost=$ 2,750,000.00
Total Constructino Cost= $ 25,950,000.00
Grant Totals:
Construction Cost S 25,950,000.00
Admin Cost S 300,000.00
PE (Lump Sum) S 2,500,000.00
Construction Engineering (7%) S 1,816,500.00
Contingency (5%) S 1,297,500.00
Total Grant Amount s 31,864,000.00
Cost Split:
75% Federal $ 23,898,000.00

25% State

S 7,966,000.00




